STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON

Bl D OPENI NG DATE 09/ 06/ 01 I N ORANGE COUNTY | N SAN CLEMENTE
CONTRACT NUMBER 12-0C5804 FROM 0. 7 KM VEST OF AVENDI A VI STA
LOCATI ON 12-ORA-5-4.9/4.9 HERMOSA OVERCROSSI NG TO AVENI DA

VAQUERO UNDERCROSSI NG

Bl D245

PAGE 1

09/ 10/ 01
CONTRACT CCDE 'E '
36 CONTRACT | TEMS

REPAI R EXI STI NG H G-WAY FEDERAL AID ACI M 005-2(898) 76E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 14 FUND TOTAL HA23 1, 114, 000 TOTAL NUMBER OF WORKI NG DAYS 54
NUMBER CF BI DDERS 4 ENG NEERS EST 1,031, 005. 00 AMOUNT UNDER 58, 752. 00 PERCENT UNDER EST 5.70
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 972, 253. 00 4 BRUTOCO ENG NEERI NG AND 909 350-3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-9049
FONTANA CA 92334
2 1,116, 503. 00 3 M AHVADI CONSTRUCTI ON AND 714 538-5156
ENG NEERI NG | NC 00743775
133 N PI XLEY ST FAX 714 538-5157
ORANGE CA 92868
3 1, 205, 300. 00 2 BEADOR CONSTRUCTI ON COVPANY 949 724-0264
I NC 00720483
P O BOX 1 FAX 949 724-0267
CORONA DEL MAR CA 92625
4 1, 379, 946. 35 1 R J NOBLE COVPANY 714 637-1550
00782908
P O BOX 620 FAX 714 637-6321

ORANGE CA 92856



12-0C5804 Bl D245

12- ORA-5-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 06/ 01 09/ 10/ 01
LI'ST OF SUBCONTRACTORS
R 1 D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
Dl VERSI FI ED LANDSCAPE LANDSCAPE AND | RRI GATI ON ( PORTI ON)
W NCHESTER CA
H G-WAY SAFETY CONSTRUCTI ON AREA SI GNS ( PORTI ON)
CH NO CA
I NDUSTRI AL PAVI NG ASPHALT CONCRETE PAVI NG ( PORTI ON)
| RW NDALE CA
J V LAND CLEARI NG CLEAR AND GRUB ( PORTI ON)
SAN DI MAS CA
MARI NA LANDSCAPE EROSI ON CONTROL ( PORTI ON)
ANAHEI M CA
MODERN ALLOYS CONCRETE BARRI ER ( PORTI ON)
STANTON CA
MOCRE ELECTRI C ELECTRI CAL ( PORTI ON)
CORONA CA
PAVEMENT RECYCLI NG COLD PLANE ( PORTI ON)
Rl VERSI DE CA
SOCAL STRI PI NG STRI PI NG ( PORTI ON)

HUNTI NGTON BEACH CA



12-0C5804 Bl D245
12-ORA-5-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 06/ 01 09/ 10/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI VERSI FI ED LANDSCAPE I TEMS 21 AND 22 (PARTIAL)
W NCHESTER CA
MOORE ELECTRI C | TEM 35 ( PARTI AL)
CORONA CA
SOCAL STRI PI NG I TEMS 4, 6, 11 AND 32 THRU 34 (PARTI AL)
HUNTI NGTON BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALMEX ENG NEERI NG TYPE B ASPHALT PAVI NG

Rl VERS| DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MARI NA LANDSCAPE
ANAHEI M CA

MOCORE ELECTRI C

CORONA CA

SOCAL STRI PI NG

HUNTI NGTON BEACH CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

H G-AVWAY PLANTI NG AND | RRI GATI ON
TEMPORARY MJLCH

COVVUNI CATI ON SYSTEM CONDUI T
STRI PI NG AND PAVEMENT MARKERS

CHANNELI ZERS AND TEMPORARY CRASH CUSHI ONS



12-0C5804 Bl D245

12- ORA-5-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 06/ 01 09/ 10/ 01
LI'ST OF SUBCONTRACTORS
R 1 D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
BYRON L CRUME | NC Pl PE 1826 POVONA ROAD
CORONA CA 91720
MODERN ALLOYS | NC MEDI AN BARRI ER

11172 WESTERN AVENUE

STANTON CA 90680

MOORE ELECTRI C COVPANY ELECTRI CAL
463 NO SM TH AVENUE

CORONA CA 91720

PHOENI X LANDSCAPE | NC LANDSCAPE
1817 GLENVI EW

ANAHEI M CA 92807

SOCAL STRI PING | NC STRI PI NG
P O BOX 6056

HUNTI NGTON BEACH CA 92615



12-0C5804 Bl D245

12- ORA-5-4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 06/ 01 09/ 10/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074026 TEMPORARY MULCH (Vi 7, 000 1.50 10, 500. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00* 12, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00* 55, 000. 00
4 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4, 650 1.00 4, 650. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 95 30. 00 2, 850. 00
6 120300 TEMPORARY PAVEMENT MARKER EA 2, 400 2.75 6, 600. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00* 5, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,930 15. 00 58, 950. 00
9 129110 TEMPORARY CRASH CUSHI ON EA 98 175. 00 17, 150. 00
10 129150 TEMPORARY TRAFFI C SCREEN M 3,720 5. 00 18, 600. 00
11 150710 REMOVE TRAFFI C STRI PE M 2, 800 2.00 5, 600. 00
12 150846 REMOVE CONCRETE PAVEMENT MR 580 31.00 17, 980. 00
13 150860 REMOVE BASE AND SURFACI NG VB 2,570 10. 00 25, 700. 00
14 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 300 20. 00 6, 000. 00
(45 MV MAXI MUM)
15 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 590 30. 00 17, 700. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 3, 200 13. 00 41, 600. 00
18 022524 CUTOFF  TRENCH VB 150 350. 00 52, 500. 00
19 022487 GEOMVEMBRANE (WATER BARRI ER) MR 1, 800 7.00 12, 600. 00
20 198001 | MPORTED BORROW VB 1, 600 15. 00 24, 000. 00
21 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
22 208000 | RRI GATI ON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
23 260201 CLASS 2 AGGREGATE BASE VB 1,190 44.00 52, 360. 00
24 280000 LEAN CONCRETE BASE VB 97 200. 00 19, 400. 00
25 390103 ASPHALT CONCRETE ( TYPE B) TONN 3,070 64. 00 196, 480. 00
26 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 380 10. 00 3, 800. 00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.4 2, 000. 00 14, 800. 00
28 650075 600 MV REI NFORCED CONCRETE Pl PE M 26 125. 00 3, 250. 00
29 680933 200 MM PERFORATED PLASTI C M 220 180. 00 39, 600. 00
Pl PE UNDERDRAI N
30 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 200 1.25 250. 00
31 839701 CONCRETE BARRI ER ( TYPE 60) M 590 140. 00 82, 600. 00
32 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 2, 062 1.50 3, 093. 00
33 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 040 2. 00 2, 080. 00
34 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 390 4.00 1, 560. 00
35 022488 COVMUNI CATI ON' SYSTEM CONDUI T M 140 200. 00 28, 000. 00
36 999990 MOBI LI ZATI ON LS LUMP SUM 90, 000. 00* 90, 000. 00

TOTAL 972, 253. 00



12-0C5804 Bl D245
12- ORA-5-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 06/ 01 09/ 10/ 01
_______________________________ e
SECOND TH RD FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ e
1.50 10500. 00| .90 6300. 00| 1.97 13790. 00
15, 300. 00* 15300. 00| 10, 000. 00* 10000. 00| 14, 000. 00* 14000. 00
50, 500. 00* 50500. 00| 75, 000. 00* 75000. 00| 130, 000. 00* 130000. 00
3.00 13950. 00| 3.00 13950. 00| 3.18 14787. 00
50. 00 4750. 00| 30. 00 2850. 00| 27.00 2565. 00
3.00 7200. 00| 2.75 6600. 00| 2.74 6576. 00
12, 000. 00* 12000. 00| 7,500. 00* 7500. 00| 20, 000. 00* 20000. 00
30. 00 117900. 00| 37.50 147375. 00| 34.75 136567. 50
450. 00 44100. 00| 300. 00 29400. 00| 215. 00 21070. 00
6. 00 22320. 00| 8.00 29760. 00| 16. 00 59520. 00
2.00 5600. 00| 2.00 5600. 00| 1.97 5516. 00
45. 00 26100. 00| 35.00 20300. 00| 23.00 13340. 00
32.75 84167. 50| 45. 00 115650. 00| 67.50 173475. 00
25.00 7500. 00| 17.50 5250. 00| 17. 20 5160. 00
30. 00 17700. 00| 30. 00 17700. 00| 39. 00 23010. 00
5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 25, 500. 00* 25500. 00
32.75 104800. 00| 22.50 72000. 00| 25.75 82400. 00
125. 00 18750. 00| 190. 00 28500. 00| 465. 00 69750. 00
8.00 14400. 00| 7.50 13500. 00| 6. 00 10800. 00
35.00 56000. 00| 32.50 52000. 00| 31.70 50720. 00
7, 350. 00* 7350. 00| 7, 000. 00* 7000. 00| 6, 104. 63* 6104. 63
19, 500. 00* 19500. 00| 18, 500. 00* 18500. 00| 17, 082. 00* 17082. 00
40. 00 47600. 00| 60. 00 71400. 00| 37.50 44625. 00
275.00 26675. 00| 150. 00 14550. 00| 125. 00 12125. 00
53. 50 164245. 00| 59. 00 181130. 00| 52.00 159640. 00
7.00 2660. 00| 12.00 4560. 00| 17.50 6650. 00
950. 00 7030. 00| 2,500. 00 18500. 00| 2,200.00 16280. 00
225.00 5850. 00| 300. 00 7800. 00| 2,300. 00 59800. 00
70. 00 15400. 00| 70. 00 15400. 00| 225.00 49500. 00
6.00 1200. 00| 7.00 1400. 00| 4.00 800. 00
137.50 81125. 00| 135. 00 79650. 00| 105. 00 61950. 00
1.50 3093. 00| 1.50 3093. 00| 1.31 2701. 22
2.00 2080. 00| 1.50 1560. 00| 1.53 1591. 20
4.25 1657. 50| 4.00 1560. 00| 3.72 1450. 80
125. 00 17500. 00| 110. 00 15400. 00| 115. 00 16100. 00
75, 000. 00* 75000. 00| 99, 562. 00* 99562. 00| 45, 000. 00* 45000. 00
1,116, 503. 00 1, 205, 300. 00 1,379, 946. 35



